Project:  French Creek Fish Barrier Site
Date: 6/24/2013
Subject: Measurement and Pay Items - Engineers Cost Opinion
Work
Item Desc. Unit | Quantity [Total Cost Notes
Includes all prep work for transport and movement of personnel,
equipment, supplies and incidentals to/from the project site.
1 Mobilization/Demobilization LS 1 $ 17,800 |Also includes constructing access road to the site.
Includes clearing and grubbing work areas and removal of
2 Clearing, Grubbing and Demolition LS 1 $ 6,200 |existing woody debris and rock.
Includes stream flow diversion, work area dewatering,
3 Water Management LS 1 $ 19,000 [stormwater management and sediment control
Includes general excavation, backfill, all materials, placing any
special subgrade materials, formwork, rebar, placing concrete,
stripping forms, finishing, and berm construction. Assumes
existing rock onsite is suitable for riprap and placer mining
stockpiles nearby are useable for berm construction. Also
assumes larger diameter (6" +) material at stockpiles will have
4 Structure Construction LS 1 $ 115,800 |already been screened for other projects mentioned by FWP.
5 Reclamation and Revegetation LS 1 $ 3,000 |Includes grading and vegetation of disturbed areas.
Construction Subtotal $ 161,800
Construction Contingency $ 16,200 |10% construction cost contingency
Construction Total $ 178,000 |Total construction cost estimate with 10% contingency.
Engineering Design and
Administration T&M $ 5,000 |Finalize plans and assist in bidding and awarding project.
Includes construction surveying , on-site observation, submittal
Construction Oversight T&M 15,000 [reviews and design field adjustments. (10-10hr days)
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